
Pinellas Suncoast Transit Authority (PSTA) 
St. Petersburg, Florida 

 

Electrical Gear and Equipment Addition 

Pre-Bid Meeting and Site Visit 

RFP #17-052B 

May 25, 2017 

10:30 a.m. 



Purpose:  To allow PSTA and potential suppliers to meet and discuss the 
requirements of this solicitation.  In addition, it allows the suppliers to understand 
how to be successful with their submittal. 

 

Meeting Agenda 
• Introductions of PSTA Staff 

• Project Timeline 

• Procurement Process 

• Scope of Work 

• Site Visit / Walkthrough 

• Questions & Answers 

 

 

 

Pre-Bid Meeting 

1 

http://www.google.com/url?sa=i&rct=j&q=&esrc=s&source=images&cd=&cad=rja&uact=8&ved=0ahUKEwjR6ICd1MbPAhUHOCYKHeHrBA0QjRwIBw&url=http://www.pixempire.com/vector/cartoon-handshake-creative-character-vector.html&psig=AFQjCNGdvxbqcPI6KTovXbMPv-AIak1FwQ&ust=1475859738730772


 Eric Haubner, Purchasing Agent II (Main point of Contact for the IFB) 

 Henry Lukasik, Director of Maintenance  

 Joseph Cheney, Deputy Director of Fleet Operations & Maintenance 

 Mark Knight, Construction & Project Development Manager 

 Bill Howard, Superintendent  

  

Cone of Silence  

Point of Contact – PSTA’s Procurement Division Only – No Exceptions 

• Eric Haubner, EHaubner@PSTA.net  

 

This is a Federally Funded Project and FTA rules and  

Regulations apply. 

Introduction of PSTA Staff 
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IFB Schedule 

• Questions are Due by June 1, 2017 by 2:00 p.m. via email  

• Response to Questions will be posted to PSTA’s website in the form of an 
Addendum by June 6, 2017 (approximately) 

• Bids are Due by June 21, 2017 by 2:00 p.m. 

− Only Sealed Bids will be accepted 

Project Timeline 
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Disadvantaged Business Enterprise (DBE) 

• PSTA has not set a specific goal for this project. PSTA has an annual DBE goal of 9.78%. 
 

Forms – Complete all and return with Bid 

• Attachments 1-17 (pg. 37-55)  

• FTA Terms (56-95) 

• Prevailing Wages (96-101) 

• Drawings (102-109) 
 

Bid Format (pg. 14-16) 

• Cover Letter to include: 

– Bidder’s Company Information, background, Approach to project (Roles of Bidder vs 
Sub-Contractors, etc.) 

• Table of Contents, References, DBE and Bid Forms 

• Description of Supplies 

• Etc. 

Procurement Process 
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Project Objective 

The purpose of this solicitation is to obtain Bids from a Licensed Electrical Contractor for the 
extension of the existing building electrical power distribution system. 

 

Bidder shall provide all material, labor, equipment, programming, testing and commissioning 
required for all extension of the existing maintenance building electrical power distribution 
system. Bidder shall provide disconnect switches, breakers, grounding, branch circuits, conduit, 
wiring and all other items required for a complete extension of the power distribution system 
to support the following new equipment to be installed by others: 

Scope of Work 
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  PSTA’s New Equipment Qty 

1 Receptacles for Portable Column Lifts 10 

2 Freestanding Bridge Crane 1 

3 Roller Brake Dyno Machine (Add Alternate #1) 1 

4 Parallelogram Lift Machine (Add Alternate #2) 1 

5 Wheel Alignment Machine (Add Alternate #3) 1 

6 30 AMP Three Phase 208V Receptacle (Add Alternate #4) 1 
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Questions? 


