

**RFP # 17-058P
DESIGN - BUILD FREESTANDING STEEL BRIDGE CRANE
AND RELATED SERVICES
ADDENDUM No. 4
July 3, 2017**

Clarifications:

PSTA is extending the deadline for RFP # 17-058P submittals to **Friday, July 14, 2017 at 2:00pm EST.**

All other Proposal terms and conditions originally issued remain unchanged.

REMINDER: Make sure you mark "Addendum No. 4" on Attachment "1" Acknowledgement of Addendum and remember to sign and return Acknowledgement Addendum form with your submittal package. Failure to do so may result in the disqualification of your proposal submittal.

The RFP is revised to the extent specifically amended by this Addendum #4. Otherwise, all provisions of the RFP remain in effect.

Eric L. Haubner
Purchasing Agent II
Pinellas Suncoast Transit Authority
EHaubner@psta.net